

Planer	Kosten LPH 8 Gesamt (netto)	Kosten LPH 8 BP- Süd 63,4 % (netto)	Neben- kosten	Kosten LPH 8 BP- Süd 63,4 % (netto) inkl. NK	Kosten LPH 8 BP-Süd (brutto)
IBP (HLS)	487.161,42 €	308.860,34 €	4,00%	321.214,75 €	382.245,56 €
Franz & Sue (OPL)	1.839.963,95 €	1.166.537,14 €	4,00%	1.213.198,63 €	1.443.706,37 €
Freiraumwerkstatt (Freianlagen)	96.359,59 €	61.091,98 €	4,00%	63.535,66 €	75.607,43 €
Müller & Bleher (ELT)	490.605,60 €	311.043,95 €	2,60%	323.485,71 €	384.947,99 €
Küche Geisel (Küchenplanung)	18.903,89 €	11.985,07 €	0,00%	11.985,07 €	14.262,23 €
Sinfiro (Brandschutz)	9.800,00 €	6.213,20 €	3,50%	217,46 €	6.430,66 €
Summe	2.942.794,45 €	1.865.731,68 €		1.933.637,28 €	2.307.200,24 €
Dress & Sommer (Projektsteuerung)	AHO Stufe 4 507.294,05 €	AHO Stufe 4 319.595,25 €	5,00%	335.575,01 €	399.334,26 €
Summe gesamt	3.450.088,50 €	2.185.326,93 €		2.269.212,29 €	2.706.534,50 €